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Introduction 
 
  

Completed in 1943, the building was named for Ernest H. Lindley, 
chancellor 1920-39, who died shortly after retiring. It is sited on 
the crest of Mount Oread traversed by the Oregon Trail, denoted 
by a historical marker. Its Art Moderne design was by State 
Architect Roy Stookey, and limestone bas reliefs above the main 
doors are by sculptor Bernard “Poco” Frazier. 

The building's construction was delayed and complicated by 
World War II material shortages, which were alleviated only after 
Chancellor Deane W. Malott and other administrators committed 
the new building for military training; it was a barracks and mess 
hall for Army and Navy trainees until early 1946. 
 
It was planned to house the mineral resources departments of 
geography, geology, chemical and petroleum engineering, mining 
and metallurgical engineering; the state and federal Geological 
Survey; and the astronomical observatory. From the mid-1970s 
on, engineering programs were moved to Learned and Eaton 
halls; the geological surveys and observatory also moved to other 
facilities. 

Lindley now houses the department of geography and 
atmospheric science, the environmental studies program, faculty 
and staff offices, classrooms and the Paleontological Institute.  

. 
 
 
 
 
 
 
 
 

 Design Criteria & Goals 
 
The design for this project shall address the following 
improvement needs. 
 

• Replace the four cooling only central station air 
handling units located in the penthouses with chilled 
water air handling units. 

• Remove the existing roof mounted direct-expansion 
condensing units.  These will be replaced with chilled 
water from the new district chilled water plant being 
constructed as part of project #Lz_F1/10382. 

• Provide electrical upgrades in the penthouses for the 
new air handling units 

• Replace cooling only pneumatic VAV boxes with new 
VAV boxes with digital controls and reheat coils. 

Space & Program Needs 
General 

• The existing building square footage will not be 
changed by the work of this project. 

 
Mechanical / Electrical  
 

• None at this time 

Site Infrastructure 
Utilities & Infrastructure 

• The site chilled water piping to serve this facility will be 
installed as part of Lz_F1/10382. 
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Hazardous Materials 
The KU Environmental Health & Safety Office will perform 
tests of existing materials which will be affected by the project 
work, in order to determine if they are asbestos or lead-
containing and to solicit proposals from abatement contractors 
as needed. 

Design Standards / Consultant Services 
• The consultant team shall comply with the latest provisions 

of the University of Kansas Design and Construction 
Standards, as maintained by the Office of Facilities 
Planning & Development (FPD). 
• These standards are available at the FPD website: 

http://www.fpd.ku.edu/standards  

• The consultant team shall also comply with 
supplemental updates to these standards which may 
be issued during the course of the project. It is up to 
the consultants to periodically check to see if updated 
standards have been posted. 

• The University’s Project Representative shall be a FPD 
staff person assigned to serve as KU’s Project Manager, 
and who shall be the primary point of contact for all 
communications between the Owner, A-E and Contractor. 

• Electronic Files:  Consultants shall deliver to KU a 
complete set of electronic files for all drawings and specs 
for each design submittal, bid set & as-built documents.   
• Each set of electronic files shall include both PDF and 

AutoCAD .dwg files for each drawing sheet. 

• Physical or 3D/CAD models, if produced by the consultant 
to explain the design, shall be delivered to and remain the 
property of the University. 

• Photo-realistic renderings may be required during the 
design phase to clearly communicate the proposed 

design options, for both exterior and interior spaces, 
and for the Owner's use in media distribution, fund-
raising and other purposes. 

• Program Verification: A/E shall review and confirm all 
program needs with KU client/FPD, and shall reconcile the 
proposed project scope with the available funding. 

• KU Contracts: Since this project is state funded, A/E 
selection and contracting will be via OFPM, utilizing state 
selection criteria and state prepared and modified 
contracts. 

Code Requirements 
• Codes currently used on KU projects include the following: 

• International Building Codes, 2018 edition. 

• Kansas Fire Prevention Code, KSFMO, current edition. 
• Other codes as listed at the State of Kansas, Office of 

Facilities and Planning Management (OFPM) website. 

• Code Footprints: Templates shall be prepared by FPD and 
furnished to the A/E on FPD’s standard 11x17 code 
footprint sheets.  

• A/E shall update these drawings to reflect all proposed 
work and submit them for approval to OFPM thru 
FPD/UFMA, immediately following approval of the 
Schematic Design phase.   

• Addition or remodeling projects shall evaluate and 
prepare code footprint drawings that show how the 
overall facility (existing & new/remodel) will meet code.  

• A/E shall finalize and submit code footprint on a 
schedule that assures its approval soon after DD 
approval, and prior to the 50% CD milestone. 

• Electronic files of the approved code drawings shall be 
forwarded to FPD in both .PDF and .DWG formats. 

http://www.fpd.ku.edu/standards
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• Construction Exiting: Temporary fire-rated exit corridors 
shall be provided through the construction site, if required 
to protect and direct occupants from all required exits in 
the surrounding occupied existing buildings to a public 
way.  They shall remain in-place at all times while 
construction work is underway. 

• ADA Compliance:  KU seeks to design buildings which are 
universally accessible and which provide accessibility for 
all in an integrated, discreet manner. 

• Project scope will include all code and ADA-related 
improvements that are required in order to complete 
the proposed scope of work, including required ADA 
improvements along accessible paths of travel to 
primary function areas. 

Historic Preservation Reviews 
Projects on the KU Lawrence campus that are within a KU 
building listed on the State or National Register of Historic 
Places, or within one of KU’s Historic Districts, require 
administrative review by DCM staff or full review by DCM staff 
and the Campus Historic Preservation Board (CHPB). 
The Kansas Legislature repealed the 500’ historic environs 
reviews in 2013, and although the City of Lawrence still 
requires environs reviews within 250’ of properties listed on 
the City’s historic register, KU projects within the City’s 250’ 
environs limits are not subject to review if on State property. 
A copy of the KU Historic District Map can be viewed online at 
the DCM website, KU Buildings page. The City’s environs 
limits can be viewed on the Lawrence Interactive City Map. 
The project will be eligible for historic tax credits of 
approximately $500,000, to have a market value of greater 
than $500,000 when sold. 
Note: This project is located within a listed KU property or 
within a listed Historic District, and it is located on State 

property. Environs and/or historic preservation compliance 
reviews will be required. 

KU - City Cooperation Agreement 
KU and the City of Lawrence entered into a jointly-beneficial 
Cooperation Agreement in April 2005.  It designated a 
compatibility buffer zone that extends 150’ deep onto KU’s 
property from the primary exterior boundary of KU’s property. 
Note:  Because of the scope of work for this project, it is 
exempt from the KU – City Cooperation Agreement. 

Impact on Overall Campus Space 
This project will occur in an existing building and will not add  
to the University’s space inventory.  
Proposed New Building Area None 
Existing Building Area to be Remodeled 86,200 GSF 
Existing Building Area to be Demolished None 
Net Area Added to KU Space Inventory None 

Annual Maintenance & Operating Costs 
Funding for annual maintenance and operating costs will come 
from existing University resources or new private resources 
and be in compliance with current KBOR policies.  No new 
state funding will be required to cover any of these costs. 

Proposed Project Delivery Process 
The University of Kansas (KU) proposes to utilize the State of 
Kansas procurement systems for project delivery. 
 
 
 

http://www.dcm.ku.edu/sites/dcm.ku.edu/files/docs/Buildings/Historic%20District%20Map_2014-01-21.pdf.pdf
http://gis.lawrenceks.org/viewer/index.html
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Project Budget 

 Building Construction Costs $3,000,000 
 Site Utilities & Infrastructure (included above) 
 Soft Costs (17%) $500,000 
 Total Project Costs $3.500,000 
 
Notes:    
1) Project funding is proposed to be from University of 

Kansas Deferred Maintenance funding 
2) All proposed project schedule dates are dependent upon 

the date when project funding is confirmed. 

 

Project Schedule 
Interview & Select Consultants &CM Summer 2022 
Program Review & Prelim. Design (1 mo.) Fall 2022 
Design Development (1 mo.) Fall 2022 
Construction Documents (Phased) Fall 2022 
Bidding  Winter 2023 
Construction – Start Summer 2023 
Construction – Complete  Fall 2023 
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Penthouse and Roof plans 
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